



FAYETTEVILLE PUBLIC WORKS COMMISSION

PROCUREMENT DEPARTMENT

<https://www.faypwc.com/bids/>

Bid Addendum

PWC Number: PWC2324071

Bid Title : North Fayetteville Lift Station Upgrades - Phase 3

Due Date and Time: May 20, 2024, 5:00 p.m.

Addendum Number: 2

Addendum Date: May 9, 2024

Procurement Advisor: JoAnn Bowman

procurement@faypwc.com

- Return one properly executed copy of this addendum with bid response or prior to the Bid Opening Date/Time listed above.
- The solicitation is hereby modified as follows:

M1 SECTION: RFQ SCHEDULE. The RFQ schedule has been modified to revise the due date.

Action	Responsibility	Date/Time
Mandatory Pre-Submittal Meeting	PWC/Vendors	Tuesday, May 7, 2024, 2:00 p.m.
Question Deadline	Vendors	Friday, May 10, 2024, 5:00 p.m.
Addendum Deadline	PWC	Monday, May 13, 2024, 5:00 p.m.
RFQ Submission Deadline	Vendors	Monday, May 20, 2024, 5:00 p.m.
Award Contract	PWC	Friday, May 31, 2024

M2 SECTION: QUALIFICATION STATEMENT REQUIREMENTS p.8

NOTE: The qualifications submittal shall be limited to a maximum number of **twenty-five (25)** pages. This page limit includes the tabs and/or other dividers. Also, note that double-sided pages will be counted as two (2) pages. Failure to comply with the page limits will result in automatic disqualification of the submittal. The front and back cover and copies of the COI do not count towards the total page limit.

- Following are questions received about the solicitation and the SME's answers to the questions.
 - Q1.** Would it be possible for PWC to provide all attendees with a digital copy of today's pre-submittal meeting agenda as soon as possible?
 - A1.** Yes, a copy of the pre-submittal meeting agenda is attached to addendum 2.
 - Q2.** We wanted to ask if FAYPWC could examine and consider increasing the page limit from 20 to 25 pages.
 - A2.** Yes

Failure to acknowledge receipt of this addendum may result in rejection of the response.

Check ONE of the following options:

- Bid has not been mailed. Any changes resulting from this addendum are included in our bid response.

- Bid has been mailed. No changes resulted from this addendum.
- Bid has been mailed. Changes resulting from this addendum are as follows:

Execute Addendum:

Offeror: _____

Authorized Signature: _____

Name and Titled (Typed): _____

Date: _____

RONNA ROWE GARRETT, COMMISSIONER
DONALD L. PORTER, COMMISSIONER
CHRISTOPHER G. DAVIS, COMMISSIONER
RICHARD W. KING, COMMISSIONER
TIMOTHY L. BRYANT, CEO/GENERAL MANAGER



FAYETTEVILLE PUBLIC WORKS COMMISSION
955 OLD WILMINGTON RD
P.O. BOX 1089
FAYETTEVILLE, NORTH CAROLINA 28302-1089
TELEPHONE (910) 483-1401
WWW.FAYPWC.COM

North Fayetteville Lift Station Upgrades Phase III
Pre-Submittal Conference
May 7, 2024, 2:00pm
Microsoft Teams Meeting

Agenda:

1. Welcome and Introductions
2. Project Overview
 - a. North Fayetteville Lift Station Upgrades Phase III
 - i. Approximately 12,000 LF of Sanitary Sewer Outfall
 - ii. Removal of Neville Street Lift Station
 - iii. Sanitary Sewer Modeling
3. Proposal Items
 - i. Questions due by 5:00 p.m., Friday, May 10, 2024
 - ii. Submit in writing to procurement@faypwc.com
 - b. Proposals are due by 5:00 p.m., Monday, May 20, 2021
 - i. Hand delivery is an option, but all proposals should be marked appropriately and brought to Procurement's attention.
 - ii. If utilizing a mail delivery option, please use a method that includes tracking.
 - iii. Any late submittals will not be accepted.
 - c. Proposals shall not exceed **25 pages**
 - i. Cover letter does not count towards the page limit
 - ii. Insurance does count towards the page limit
 - iii. Page limit includes tabs, dividers, double-sided pages are counted as two pages
 - iv. Any promotional literature, brochures, etc., will count towards the page limit
 - d. Expected Schedule
 - i. Notice to Proceed expected July 2024
 - ii. 60% Design to PWC by May 2025
 - iii. Design Complete by June 2026
 - iv. Easement Acquisition to begin in June 2025
 - v. Construction Completed November 2029
 - e. Qualifications and experience
 - i. Experience in large scale design of sewer projects in existing developed areas
 - ii. Experience in sewer outfall design and retrofit projects
 - iii. Preparation of design plans under accelerated schedules
 - iv. Previous experience working with team members
 - v. Focus on qualifications and experience in this type of design. A detailed design is not required at time of submittal.

BUILDING COMMUNITY CONNECTIONS SINCE 1905

AN EQUAL EMPLOYMENT OPPORTUNITY EMPLOYER

4. Questions

- i. Is the project funded through PWC Water/Sewer funds or is the project funded through an external funding source?

Answer: The project is funded through the water/sewer fund.

5. Adjourn